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Section B: Supplies or Services and Prices

B.1. Background

The Federal Retirement Investment Board (FRTIB or Agency) is an independent Federal
government agency in the Executive Branch created by the Federal Employees’ Retirement
System Act of 1986 (FERSA). The Thrift Savings Plan (TSP) is a retirement savings and
investment plan for Federal civilian employees and members of the uniformed services that
offers its participants the same type of savings and tax benefits that many private corporations
offer their employees under I.R.C.§401(k) plans. The TSP is the largest participant-directed
defined contribution plan in the world. The mission of the FRTIB is to administer the TSP solely
in the interest of the participants and beneficiaries.

The FRTIB is a self-funded agency with independent budgetary authority that receives no
annual appropriations from Congress. FRTIB is not strictly bound to adhere to the Federal
Acquisition Regulation (FAR). However, FRTIB procurements will largely adhere to the FAR,
unless doing so might infringe upon the Agency’s fiduciary obligations under FERSA. FRTIB
has adopted the FAR as its primary contracting policy and procedures for procuring its goods
and services, with defined deviations tailored to the FRTIB’s unique role.

The Thrift Federal Acquisition Supplement (T-FAS) specifies when the Agency’s policies and
practices deviate from the FAR. See link to T-FAS below.

https://www.frtib.gov/Procurement/DoingBusiness.html

B.2. Supplies or Services

The FRTIB intends to select two (2) Contractors to provide professional investment
management services, securities lending agency services, and custody and administrative
services for the TSP’s Fixed Income Index Investment Fund (F Fund), Common Stock Index
Investment Fund (C Fund), Small Capitalization Stock Index Investment Fund (S Fund), and
International Stock Index Investment Fund (I Fund) (Any reference hereafter to Funds or TSP
Funds means the F Fund, C Fund, S Fund and | Fund collectively). This Contract identifies the
two (2) contractors as Contractor A and Contractor B.

Only two (2) contracts will be awarded for these services, one to Contractor A and one to
Contractor B, and work shall be performed in accordance with all sections of the RFP and the
resulting contract for each.

Once chosen, Contractor A and Contractor B shall manage the following target market value
percentages of each of the four (4) TSP Funds.
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TSP Fund Name Contractor A target Contractor B target
percentage percentage

F Fund 80% 20%

C Fund 90% 10%

S Fund 80% 20%

| Fund 80% 20%*

* |f for reasons of local regulatory restrictions in emerging markets countries, and after working in good faith with Contractor(s), the FRTIB

is unable to reach a satisfactory solution for Contractor B to gain appropriate exposure for tracking the MSCI ACWI ex-U.S. IMI Index, the
target allocation percentage of the | Fund for Contractor A will be reset to 100% and for Contractor B will be reset to 0.0%. FRTIB will have
the sole right to final determination of the feasibility of establishing appropriate exposure.

The FRTIB will seek to maintain these target percentage allocations throughout the
duration of the respective contracts, with the exception of circumstances as indicated in
this RFP.

The Contractor will sign this contract with the FRTIB to provide services pertaining to
the Funds. For clarity, each Contractor’s services shall be inclusive of the provision of
investment management services, securities lending agency services, custody and
administrative services, and all others enumerated in the RFP and the resulting
contract. Remuneration for Contractor will neither be earned nor paid until Contractor
has investment management discretion over Fund assets whose performance is being
measured relative to the respective benchmarks. Fee calculations for assets of Funds
under discretionary management by the Contractor may not begin at the same time;
rather, they will be subject to the timing of successful transition of assets as per the
negotiated transition plan.

B.3. Contract Structure

B.3.1 — Contractor B

Contract Structure
Contract .- . .
CLIN Period Description Quantity | Unit Fee
Investment
Management,
Securities
0001 E,:zi g Lending, and
Custody and
Administrative
Services
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Base See Section J -
0001A Period F Fund 24 Months | Attachment 003:
Schedule A
Base See Section J -
0001B Period C Fund 24 Months | Attachment 003:
Schedule A
Base See Section J -
0001C Period S Fund 24 Months | Attachment 003:
Schedule A
Base See Section J -
0001D Period | Fund 24 Months | Attachment 003:
Schedule A
Investment
Management
Obtion Securities
1001 Pt Lending, and
Period 1
Custody
Administrative
Services
Option See Section J -
1001A . F Fund 24 Months | Attachment 003:
Period 1 ’
Schedule A
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See Section J -

Option
1001B Pgri od 1 C Fund 24 Months | Attachment 003:
Schedule A
Option See Section J -
1001C . S Fund 24 Months | Attachment 003:
Period 1 :
Schedule A
Obtion See Section J -
1001D Pgri od 1 | Fund 24 Months | Attachment 003:
Schedule A
Investment
Management,
Obtion Securities
2001 Pgrio 45 | Lending, and
Custody and
Administrative
Services
Option See Section J -
2001A Period 2 F Fund 24 Months | Attachment 003:
Schedule A
Option See Section J -
2001B Period 2 C Fund 24 Months | Attachment 003:
Schedule A
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See Section J -

Option
2001C P gri od 2 S Fund 24 Months | Attachment 003:
Schedule A
2001D Option | Eund o4 T See Section J - _
Period 2 Attachment 003:
Schedule A
Investment
Management,
Obtion Securities
3001 Pgrio 43 | Lending, and
Custody and
Administrative
Services
Option See Section J -
3001A Period 3 F Fund 24 Months | Attachment 003:
Schedule A
Option See Section J -
3001B Period 3 C Fund 24 Months | Attachment 003:
Schedule A
Option See Section J -
3001C Period 3 S Fund 24 Months | Attachment 003:
Schedule A
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See Section J -

Option
3001D Pgrio 43 | Fund 24 Months | Attachment 003:
Schedule A
Investment
Management,
Obtion Securities
4001 Pgrio 44 | Lending, and
Custody and
Administrative
Services
Option See Section J -
4001A Period 4 F Fund 24 Months | Attachment 003:
Schedule A
Option See Section J -
4001B Period 4 C Fund 24 Months | Attachment 003:
Schedule A
Option See Section J -
4001C Period 4 S Fund 24 Months | Attachment 003:
Schedule A
Option See Section J -
4001D Period 4 | Fund 24 Months | Attachment 003:
Schedule A
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Section C: Descriptions and Specifications

C.1. Scope of Work

1. Mission
The FRTIB, created by the Federal Employees’ Retirement System Act of 1986,
administers the TSP for Federal employees. The TSP is a defined contribution plan
similar to 401(k) plans in the private sector.

2. Scope
The Contractor shall receive and invest monies representing cash flows in a manner
consistent with the specifications, terms, and conditions set forth in the Statement of
Work (SOW) and contract awarded as a result of this RFP. The work to be
performed under this SOW related to the Funds shall be inclusive of the provision of
investment management services, securities lending agency services, custody and
administrative services, and all others enumerated in this RFP and the resulting
contract.

3. Statutory Requirements
Title 5 of the United States Code, §§ 8438, 8472, and 8475, provides the major
statutory requirements for TSP investments.

4. Definitions

a. Contractor
Use of the terms “Contractor,” “Contractors,” “Contractor A,” and “Contractor B”
in this contract is intended to apply collectively to the investment manager and
any subcontractors or other entities, regardless of the affiliation with the
manager, whom the manager may retain to provide the services described in this
document, including custodian duties.

b. Thrift Savings Plan (TSP)
The TSP, which is administered by the FRTIB, is a retirement plan similar to a
401(k) plan, offered to Federal employees. The following investment Funds are
offered within the TSP. Each Fund is held as a separate account with the TSP
as each Fund’s sole owner.
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Fund

Description/Benchmark

Government Securities Investment
Fund (G Fund)

G Fund invests exclusively in a
nonmarketable short-term U.S.
Treasury security that is specially
issued to the TSP. The earnings
consist entirely of interest income on
the security. The G Fund interest rate
calculation is based on the weighted
average yield of all outstanding
Treasury notes and bonds with 4 or
more years to maturity and is reset
monthly.

Fixed Income Index Investment Fund
(F Fund)

Bloomberg Barclays U.S. Aggregate
Bond Index

Common Stock Index Investment Fund
(C Fund)

S&P 500 Index

Small Capitalization Stock Index
Investment Fund (S Fund)

Dow Jones U.S. Completion Total
Stock Market Index

International Stock Index Investment
Fund (/ Fund)

MSCI EAFE Index (to change to the
MSCI ACWI ex-US IMI Index)

NOTE: Throughout this Contract, any reference to returns of the MSCI EAFE Index and the
MSCI ACWI ex-US IMI Index is on a net of dividend withholding taxes basis as calculated by
MSCI. The same shall apply to all international indices cited by Offerors in responses to the
attached questionnaire.

In addition to the above Fund options, the TSP offers participants Lifecycle
Funds options (L Funds) with predetermined investment mixes across major
asset classes designed to meet participants’ investment objectives over various
time horizons. There are currently five (5) L Funds that provide a range of target
retirement dates. The L Funds invest exclusively in the G, F, C, S, and | Funds.

All of the TSP Funds are pre-notified funds, meaning participant orders are cut
off at 12:00 noon ET, aggregated, and combined with other activity, resulting in
investment orders that are placed with the index fund manager by 2pm ET for
execution on that day. TSP orders will be settled on the next business day (T+1).
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The Funds participate in securities lending. The cash collateral received against
securities loans made from those Funds is invested in a pool that is primarily
invested in the G Fund. The cutoff for G Fund transactions each business day is
1:30 PM, ET. That is, in order for the Agency to redeem cash collateral from the
G Fund, the Agency must have notice by 1:30 PM one business day prior to the
transfer. Similarly, for cash collateral to be deposited into the G Fund, the credit
to the Agency’s Treasury account must be received by 1:30 PM ET, in order to
be included in that day’s investment in the G Fund.

Note also that the G Fund on occasion has become unavailable for securities
lending collateral reinvestment for periods of time when the U.S. Government
has reached a debt ceiling impasse and begins exercising extraordinary
measures in order to continue to fund the government’s business.

C.2. Summary of Reqguirements
The Contractor shall:

1. Provide Investment Management Services for the TSP Funds

e Accept responsibility as a fiduciary pursuant to § 8477 of Title 5 of the United
States Code for its acts and omissions in connection with the selection,
purchase, investment, retention, management, and disposition of TSP assets
and handle all fiduciary responsibilities described in § 8477 and § 8474 or
other applicable laws related to the management or handling of financial
assets. Award of this contract resulting from RFP # T1B-2019-RFP-0004
shall constitute an allocation by the Executive Director of certain
responsibilities in accordance with § 2584.8477(e)-3(b) of title 29, Code of
Federal Regulations. The Executive Director and the appropriate
representative of the Contractor shall complete this allocation by affixing their
signatures to Attachment 001

e Establish a daily-valued, unitized separate account vehicle, that
accommodates daily cash flows, for each of the following four passively
managed investment mandates:

i. F Fund separate account — a Bloomberg Barclays U.S. Aggregate Bond
Index strategy,

ii. C Fund separate account — a Standard & Poor’s 500 Stock Index strategy,
iii. S Fund separate account — a Dow Jones U.S. Completion Total Stock
Market Index strategy, and

10
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iv. | Fund separate account — a MSCI EAFE Index strategy. Following | Fund
benchmark transition, a MSCI ACWI ex-US IMI Index strategy in a separate
account vehicle that accommodates daily cash flows.

Beginning with the date of receipt of first assets or cash, achieve, on a time-
weighted basis, investment performance that closely tracks that of the
underlying indices, as measured and published by the index providers. The
FRTIB monitors tracking error relative to the index on a monthly basis.
Contractor shall secure appropriate licenses with index providers at
Contractor’s cost for all indices, both permanent and transitional (for the |
Fund). The Contractor shall note that returns are to be reported net of fees
and expenses and will be subject to public disclosure at monthly FRTIB Board
Meetings and as otherwise deemed necessary by the FRTIB.

Accommodate daily trade orders; orders will be pre-notified by 2:00 p.m. ET
on the trade date, and settled the next business day (T+1).

Manage liquidity; the Contractor shall manage the assets so as to minimize
tracking error to the index while also providing sufficient liquidity for daily cash
flows.

Execute all trades efficiently, with an emphasis on seeking best execution and
compliance with fiduciary standards. Minimize trading costs, and upon
request, provide an explanation of transactions incurring trading costs above
the average trading costs associated with managing assets benchmarked to
the respective index.

Notify the FRTIB of fair value pricing events the same business day as the
day the events occur.

Vote all proxies and address all corporate actions in a manner which will
result in maximum financial benefits to TSP participants and in accordance
with fiduciary responsibilities.

Notify the FRTIB of material violations of laws and regulations and
questionable ethics practices of broker-dealers and other counterparties with
which the Contractor transacts on behalf of the TSP Funds for the purpose of
gaining or reducing portfolio exposures, including for securities lending, within
two business days of when Contractor becomes aware of such violations

11
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through public filings or media reporting. Materiality is reasonably determined
by the Contractor’s designated client service contacts.

Disclose all potential and actual conflicts of interest as known and annually
disclose all sources of firm revenue and all business relationships and
affiliations.

Accept financial responsibility for errors found to be caused by the Contractor
and make appropriate remedy such that the Funds and participants will be
made whole. Contractor will not be held responsible for TSP costs related to
administratively applying or reprocessing of financial solutions associated with
Contractor errors.

Acknowledge or respond to all FRTIB inquiries by the close of business on
the day received if received by the Contractor by noon on a business day;
otherwise, by noon of the following business day. In this case, times cited are
in the Contractor’s time zone from which the FRTIB relationship is serviced.

2. Provide Custody and Administrative Services

The Contractor (which as defined in Section C.1.4.a can include
subcontractors) shall provide separate account vehicles for the custody of the
above portfolios and perform necessary administrative services relating to
custody of the portfolios. The Contractor shall unitize the separate account
vehicles for the purpose of reporting settled trade orders and balances.

Act as a depository and custodian holding all assets as received from FRTIB.
The Contractor shall hold such assets and provide services including fund
administration, fund accounting, fund valuation net of all cost except Agency
administrative costs, claiming of dividend tax rebates, the filing of claims on
shareholder class action litigation and the processing of amounts thereby
received, and “middle office services” such as trade confirmations and
reconciliations.

Provide historical trade data retention services supportive of future class
action claims on behalf of the TSP Funds.

Be responsible for establishing all accounts in non-U.S. domiciles as needed,
at the Contractor’s expense, and for providing those same services that it

12
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provides for U.S. based accounts, as enumerated above.

Provide transition management services as discussed in Sections C.4. and
C.5. of this Statement of Work.

Accept financial responsibility for errors found to be caused by the Contractor
as specified in C.2.1.

Engage an independent auditor, at the Contractor’s expense, to provide
audited financial statements for each of the separate accounts.

. Serve as a Securities Lending Agent

Lend securities in the separate account index fund portfolios managed on
behalf of the TSP so as to generate additional income for the TSP Funds.

Manage a custom cash collateral reinvestment portfolio for the reinvestment
of a portion of the cash collateral received against security loans.

Provide a solution that meets ongoing liquidity needs associated with cash
collateral reinvestment activities, given the liquidity constraints of the G Fund.

Be responsible for all investment and operational activities relating to
securities lending, including, but not limited to, approving counterparty
borrowers, monitoring counterparty exposure, processing security recalls, etc.

Indemnify the TSP against all losses resulting from counterparty/borrower
default.

Establish a list of eligible borrowers and their agents and a maximum amount
that may be borrowed by each borrower. Conduct ongoing reviews of
borrowers' qualifications.

Require that all loans of securities be collateralized by either cash or U.S.
Government securities.

Require competitive market levels of collateralization for domestic and
international securities, including accrued income. Monitor collateral levels
daily. Obtain additional collateral if mark-to-market values fall below

13



TIB-2021-C-0001
Investment Management — TSP Funds

acceptable levels.

Collect all interest, dividends, or other distributions with respect to all loaned
securities.

To the extent TSP’s securities are lent to the Contractor’s affiliated entities,
the Contractor shall have processes to ensure that loans made to such
affiliates are in accordance with applicable laws and regulations, and are not
economically disadvantageous to the TSP. The Contractor shall disclose the
existence of any such loans to FRTIB within 30 days.

Accept financial responsibility for errors found to be caused by the Contractor
as specified in C.2.1.

4. Transition the | Fund’s benchmark index—Contractor A only

Provide transition services to change the | Fund’s portfolio holdings to reflect
an index strategy that tracks the MSCI ACWI ex-US IMI Index from an index
strategy that tracks the MSCI EAFE Index within an agreed upon transition
period over a predetermined number of stages between the FRTIB and
investment manager.

Provide investment management services as enumerated in C.2.1 for the
TSP | Fund during a period in which the portfolio will track an agreed upon
custom transition benchmark over an agreed upon time period and an agreed
upon number of stages as it transforms from the MSCI EAFE Index to the
MSCI ACWI ex-U.S. IMI Index. Proposals for custom transition benchmarks
will be assessed and a determination will be made by the Agency with the
Contractor chosen for the majority manager position.

If for any reason the FRTIB determines that a custom transition benchmark is
not needed, the requirement of managing to a custom transition benchmark
will be disregarded.

Measure performance and provide attribution against the custom transition
benchmark index over the transition period.

Accept financial responsibility for errors found to be caused by the Contractor
as specified in C.2.1.

14
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. Access to Data and Contractor Personnel

e Provide a primary point of contact to work with the FRTIB Contracting
Officer's Representative (COR) for items required in this contract resulting
from the RFP.

e Provide a primary point of contact to work with the FRTIB Contracting Officer
(CO) for contract related items or issues.

e Provide FRTIB staff access to all senior investment personnel.

e Provide the FRTIB’s auditor access to the firm’s personnel, operations, and
records to perform the Agency’s annual financial audit and semiannual
financial reviews. This includes providing direct confirmations requested by
the independent auditor, audited financial statements, and other documents
such as audit reports on internal controls.

e Provide the Department of Labor, and its authorized contractor(s), access to
the firm’s personnel, operations, and records to perform fiduciary compliance
audit(s).

e The FRTIB may require that Contractor personnel attend meetings in
Washington, D.C. or other locations as required. Travel costs will not be
reimbursed separately, rather the negotiated fees under the contract shall
include all expenses including travel, lodging, and other allowable costs.

. Disaster Recovery and Business Continuity Plans

e The contractor (and any supporting subcontractors) shall have a Business
Continuity Management System (BCMS), including Information
Technology Disaster Recovery Plans, that meets a business continuity
industry professional standard (e.g., ISO 22301, NIST SP 800-34r1, NFPA
1600,) specifying requirements to plan, establish, implement, operate,
monitor, exercise and test, review, maintain and continually improve a
documented management system to protect against, reduce the likelihood
of occurrence, prepare for, respond to, and recover from disruptive
incidents when they arise. The contractor's BCMS shall be appropriate to
its needs and meet FRTIB recovery requirements for critical business
processes. The contractor shall notify FRTIB as soon as feasible about
any disruptive incidents.

15
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e The contractor shall annually provide information on audit, assessment, or
testing results that demonstrate whether the contractor’'s BCMS conforms
to: 1) FRTIB requirements and 2) the requirements of the applicable
business continuity standards.

7. Service and Organizational Controls (SOC) Audits

The Contractor must ensure the existence of a comprehensive and up to date
control environment for itself and its subcontractors/partners involved in this
contract and make representations to the FRTIB. This representation is made by
a SOC report. Contractor must annually perform a SOC 1 Type 2 audit. A
registered independent auditing firm in good standing with Public Company
Accounting Oversight Board will perform the audit. The Contractor will provide
the:

Auditor's SOC Report

e Auditor’s scope

e Description of controls

e Testing results and opinion

¢ Any recommendations and any required planned or completed
corrective actions;

Contractor Corrective Actions (if applicable)
e Corrective action plans with committed delivery dates.

8. Personnel and Points of Contact

The Contractor shall provide skilled personnel required for the effective and
efficient performance of the contract resulting from the RFP. The Contractor shall
also designate both a primary point of contact that is available during normal
business hours and an emergency point of contact that will be on-call during non-
business hours in case of emergencies. These individuals may, but are not
required to, be the same person.

C.3. Requirements for FRTIB Visits to the Contractor Site

At least annually, the FRTIB performs and documents a due diligence site visit at the
Contractor site. The review topics shall include, but not be limited to, a discussion of the

firm (e.g., firm status, firm-wide operational changes, new initiatives or new
16
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developments), investment staff review (personnel changes/realignments), process
review (e.g., changes in strategy, enhancement of processes, and trading issues, if
any), a review of Fund performance (e.g., performance relative to the appropriate
benchmark), and a review of securities lending performance that includes a discussion
of relevant developments. It is expected that each site visit agenda will also include one
or more special topics reflective of initiatives, structural changes, or other matters
deemed important by either the FRTIB or the Contractor.

The Contractor shall provide the FRTIB with data and site access for the purpose of due
diligence visits.

C.4. Phase-In/Phase-Out Requirements
Services under this contract resulting from the RFP are vital to the FRTIB and shall be
continued without interruption. The Contractor shall comply with the following:

1. The Contractor shall exercise its best efforts and cooperation to effect an orderly
and efficient transition during both the phase-in and phase-out phases (if
applicable).

2. The Contractor shall, upon the Contracting Officer's written notice, (1) furnish
phase-in services for up to 180 calendar days after award of this contract
resulting from the RFP, and (2) negotiate in good faith a plan with the
predecessor Contractor and the FRTIB to determine the nature and extent of
phase-in services required. Phase-in services include, but are not limited to,
development and execution of a plan for transition of asset management,
securities lending, and custody and administrative services. The Contracting
Officer reviews and provides approval to the plan. The Contractor shall provide
sufficient experienced personnel during the phase-in period to ensure that the
services called for by this contract resulting from the RFP are maintained at the
required level of proficiency.

3. If the Contractor is not the successful offeror on an RFP subsequent to the
contract, then the Contractor shall, upon the Contracting Officer's written notice,
(1) furnish phase-out services for up to 180 calendar days after the contract
expires, and (2) negotiate in good faith a plan with a successor, or successors,
and the FRTIB to determine the nature and extent of phase-out services
required. Phase-out services include, but are not limited to, development and
execution of a plan for transition of asset management, securities lending, and
custody and administrative services. The plan shall specify a date for

17
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transferring responsibilities of work described in the plan. The Contracting
Officer reviews and provides approval to the plan. The Contractor shall provide
sufficient experienced personnel during the phase-out period to ensure that the
services called for by the contract are maintained at the required level of
proficiency. The Contractor shall allow as many personnel as practicable to
remain on the job to help the successor(s) maintain the continuity and
consistency of the services required by this agreement.

. In the event of termination, the Contractor shall transfer the assets to a separate
or commingled account on the books of the Contractor or to a separate or
commingled account with another Contractor at the request of the FRTIB upon
30 days’ written notice.

. In advance of receipt of the initial TSP assets, the Contractor shall participate in
testing the process for transmission of the electronic data file containing the daily
earnings. Such testing includes, but is not limited to, earnings for the offered
Fund(s) based on hypothetical balances provided by the FRTIB, and provision of
any technical assistance required to establish the electronic data link with the
Agency’s recordkeeping system.

. The Contractor shall accept the in-kind transfer of assets from the prior
Contractor into the proposed account at no additional cost to the TSP.

. The Contractor shall be responsible for all fees and costs associated with the
preparation for transfer of assets, the transfer of assets and the establishment of
accounts. Further, the Contractor shall be responsible for all costs related to
operational errors involved in the transfer of assets. In the event of fault being
indeterminate, the receiving Contractor or Contractors and the transferring
Contractor agree to equal sharing of liability for all errors in processing the
transfer of assets from one to the other(s).

. The Contractor shall work with all independent agents or consultants authorized
by the FRTIB to represent and assist the FRTIB with the process of seamlessly
transitioning assets from one Contractor to another Contractor(s).

. The Contractor shall obtain from the Department of Labor any required
exemptions from prohibited transaction restrictions contained in FERSA (e.g.,
ability to utilize exchange traded funds), without charge to the TSP.

10. The Contractor shall provide information on any insurance policies that protect
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TSP assets against loss resulting from violations of fiduciary duty or errors and
omissions. The Contractor shall provide information demonstrating compliance
with the bonding requirements of § 8478 of Title 5 of the United States Code.

C.5. Targeted Allocations of Contractor A and Contracting B

In addition to the foregoing in Section C.6 Phase-In/Phase-Out Requirements, the
following shall apply with regard to the intended two-manager structure applied to each
of the Funds:

1.

Initial funding of Contractor A and Contractor B: Contractor shall provide
transition management services until transition is complete for each Fund. There
will be no performance holiday, meaning no period during which Fund
performance is not expected to continue to track the Funds’ respective indices.
There will be no blackout period, meaning no period during which the Funds will
be shielded from accepting subscriptions or funding redemptions.

Initial funding for the F Fund, the C Fund, and the S Fund will be made by 1) a
one-time simultaneous in-kind transfer of securities and cash on as close to a
pro-rata basis as is reasonably possible from the Funds’ current Contractor to
Contractor A and to Contractor B or 2) depending on FRTIB’s and Contractors’
views of administrative ease, costs, and avoidance of operational errors, a
sequential approach by Contractor and/or by Fund may be taken. Deviations
from pro-rata transfer of assets may result if it is determined that an optimization,
sampling, all cash, partial cash, schedule of cash transfers, or other approach
may secure greater administrative ease and operational error avoidance for all
parties while also protecting the interest of TSP participants (i.e. keeping costs
low).

Initial funding for the | Fund to Contractor A will be made by a one-time in-kind
transfer of all securities and cash to Contractor A from the existing Contractor.
Initial funding for the | Fund to Contractor B will be made by a one-time pro-rata
transfer of securities and cash as practicable or a one-time transfer of USD $1
billion (greater, if agreeable) facilitated by the FRTIB from Contractor A to
Contractor B. Such one-time transfer to Contractor B will occur only following
Contractor A’'s completion of the transition of the | Fund benchmark as described
in section C.2.4 of the Statement of Work, but not later than 90 days following the
completed transition of the benchmark. Subsequent to the transfer to Contractor
B and as needed, Contractor B shall receive additional funding through cash
flows resulting from positive net daily transactions (defined as participant and
employer related transactions of all types and L Fund rebalancing transactions)
until the target percentage is reached, estimated to be over a period of 6 months
to not more than 12 months. Until the target percentage for Contractor B is
reached for the | Fund, all negative net daily transactions shall be sourced from
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Contractor A. If deemed necessary, the FRTIB may further facilitate funding of
Contractor B to target by scheduling redemptions from Contractor A and deposits
to Contractor B. As above, deviations in the | Fund funding methodology may
result if it is determined that an optimization, sampling, all cash or partial cash,
schedule of cash transfers, or other approach may secure greater administrative
ease and operational error avoidance for all parties while also protecting the
interest of TSP participants (i.e. keeping costs low). Solutions related to local
country restrictions will be considered as required.

Target percentages for the F, C, S, and | Funds will be considered reached when
within 0.1%.

All decisions ultimately remain at the complete discretion of the FRTIB.

. Deviation from target percentages: Once all target percentages are reached, the
FRTIB will monitor the allocations to Contractor targets on at least a quarterly
basis. Upon review and based on reaching a threshold of absolute 1% deviation
from the target percentage allocation as determined by the FRTIB, the FRTIB will
direct net daily transactions to bring Contractor allocations in line with target
percentages by directing all positive net daily transactions to the Contractor
requiring an increase in assets and sourcing all negative net daily transactions
from the Contractor requiring a decrease in assets until target percentages are
reached to within 0.1%. The FRTIB will provide notification of at least five
business days prior to deviating from pro-rata allocation of net daily transactions
in order to bring Contractor allocations in line with targets.

. Allocation of daily net transactions: When Contractor allocations are deemed to
be acceptably in line with targets, net daily transactions will be directed to the
Contractors (or sourced from the Contractors as the case may be) on a pro-rata
basis with their assigned target allocation percentages.

. Periodic review: The FRTIB reviews the Contractors on a periodic basis for
investment performance, securities lending performance, custody and
administrative services, as well as other deliverables, but, not less than annually.
The FRTIB also periodically reviews statistical analysis of TSP net daily
transactions, but, not less than every two years. As a result of either of the two
reviews, the FRTIB may in its sole discretion, and without competitive re-bidding
or consent from the Contractor, re-target percentages so that Contractor B will
manage no more than 30% and no less than 10% of the assets of any one Fund.
Notwithstanding the foregoing, changes in target allocations are not expected
during the Contract period. Adjustment to new targets will be made effective
through the directing of net daily transactions, by directing all positive net daily
transactions to the Contractor requiring an increase in assets and directing all
negative net daily transactions from the Contractor requiring a decrease in
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assets. The FRTIB will provide notification of at least 30 calendar days prior to
beginning re-targeting attributable to periodic performance and transactions
reviews.

. Termination of Contractor: The FRTIB may, for any reason with thirty days’
notice (earlier if deemed urgent), direct that the Contractor be terminated and
that all TSP Funds under management with the Contractor be transferred to the
discretion of the other Contractor. Transfer will occur as soon as practicable with
the full assistance of the Contractor relinquishing discretion over assets, as
outlined above in C.6. Phase-In/Phase-Out Requirements. Until the transition is
completed or a successor Contractor found, the receiving Contractor shall be
immediately responsible for all net daily transactions upon notice from the FRTIB.
If Contractor A is terminated, Contractor B shall assume management of 100% of
each Fund’s assets without re-competition. Following Contractor B assuming
management of 100% of each Fund’s assets, at the discretion of the FRTIB, a re-
competition may be conducted to find a new Contractor to assume the maijority or
the minority position. Once established and funded, the two-Contractor structure
will remain in place at the discretion of the FRTIB, but, no longer than the final
date of the existing Contract with original Contractor B. If Contractor B is
terminated, all assets will similarly transfer to Contractor A without re-
competition. Following Contractor A assuming management of 100% of each
Fund’s assets, at the discretion of the FRTIB, a re-competition may be conducted
to find a new Contractor to assume the minority position. Once established and
funded, the two-Contractor structure will remain in place at the discretion of the
FRTIB, but, no longer than the final date of the Contract with original Contractor
A.

. Contractor suspension of operations: If for any reason either Contractor A or
Contractor B experiences a suspension of operations such that it is unable to
perform its duties under the contract, the other Contractor shall assume
immediate full responsibility for all net daily transactions until the condition is
resolved or it is determined that the Contractor experiencing the suspension
should be terminated.

Section D: Packaging and Marking

Not Applicable.

Section E: Inspection and Acceptance

The basis for acceptance shall be in compliance with the requirements set forth in the
award of this contract. The Contracting Officer Representative (COR) will have the right
to reject or require correction of any deficiencies found in deliverables. In the event of
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rejection of any deliverable, the Contractor will be notified in writing by the COR of the
specific reasons the deliverable was rejected. If no comments from the COR are
provided within ten (10) business days of receipt, the deliverable will be deemed to have
been accepted by the Agency. Documents not approved by the FRTIB must be
resubmitted with changes within 10 business days and the FRTIB will have another 10
business-day review period. If after the third submission the deliverable is unacceptable
to FRTIB, the Program Manager, COR, and CO will meet to discuss corrective actions.

Section F: Performance/Deliverables

F.1. Period of Performance

The period of performance for this contract shall be a twenty-four-month Base Period
from the effective award date with four (4) twenty-four-month Option Periods. This
contract shall expire 120 months from award or at the end of the agreement period,
whichever is earlier. Periods of performance are identified as follows:

» Base Period  — October 21, 2020 through October 20, 2022
 Option Period 1 — October 21, 2022 through October 20, 2024
 Option Period 2 — October 21, 2024 through October 20, 2026
* Option Period 3 — October 21, 2026 through October 20, 2028
* Option Period 4 — October 21, 2028 through October 20, 2030

F.2. Place of Performance

Work shall be performed at the Contractor’s facilities. The FRTIB may request that
Contractor staff meet with FRTIB employees and board members. Access to the FRTIB
Headquarters (77 K Street NE Washington, DC 20002) will be granted as needed based
on mutually agreed upon times between the contractor and the FRTIB.

F.3. Deliverables
The deliverable reports listed below shall be reviewed and updated every year to reflect
changes in policies and procedures and any applicable regulatory guidance.

1. Daily Reports
Daily Reports shall be submitted and include information as follows:

a. Provide, no later than 3:00 p.m. ET the next business day after each trade
date, a statement of assets and transaction summary report. The asset
statement shall be comprised of a summary of the cost and market value of
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the assets held in the separate account reported in terms of the number of
units of the unitized separate account that are held, and their cost, current
unit value and total market value. The transaction summary report detailing
each trade shall include the number of units purchased or sold, unit value,
and trading costs (including purchased/sold accrued interest where
applicable) and trading cost per unit. The unit value shall reflect dividends
and other income credited since the last trade.

b. Submit earnings for each separate account daily, electronically in a format
provided by the FRTIB. Earnings are calculated as of each TSP business
day. Total net earnings include capital gain or loss (net of trading costs),
dividend income, securities lending income, any income from the cash
account, or any other income. The daily earnings figures are to be
transmitted as soon as available each business day, but no later than 6:00
p.m. ET. Procedures must be established for notifying the Agency and the
TSP record keeper if the earnings figures are not transmitted by 6:00 p.m. ET.

c. Submit the market value of the assets as of the close of each TSP business
day. The market value shall be reported in terms of the number of units held
in the separate account and the current value of the units.

d. Provide the estimated income from securities lending activity each day by
6:00 a.m. ET the next morning.

e. Make available a daily report of securities lending collateral, identifying daily
collateral required and pledged.

2. Monthly Reports
Monthly Reports shall be submitted and include information as follows:

a. Provide investment activity reports that include, at a unitized level, all
investment activity for the period: purchases and sales, with number of units,
price, total cost/proceeds and realized gain or loss. This report must be
available on a daily basis showing cumulative month to date activity.

b. Provide website access to detailed current and historical holdings and
transactions on a security level basis on at least a monthly basis.

c. Provide investment performance tracking reports and attribution reports -
Performance results shall be time-weighted rates of return for the separate
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account by month, calendar year to date, and for the last 12 months,
presented with the corresponding benchmark returns and differences in
period performance on the first business day after month end. The
Contractor shall also provide 3, 5, and 10 year rates of return, if available.
The Contractor shall provide since inception and other period performance
and attribution calculations as requested. Note that performance reporting
shall be on a net of all fees, expenses, and trading costs basis. For clarity,
this includes reporting performance after netting transaction costs resulting
from L Fund rebalancing and participant and employer driven transactions
communicated to the Contractor daily.

. Provide a performance attribution report by month and year to date within 10
business days of each month end.

. Provide the Agency with a report showing the characteristics of the portfolio at
month end as compared to the benchmark.

Provide the Agency with a report of class action settlement activity, showing
any class actions opened, any class actions settled and the settlement
amounts.

. Provide a monthly report that includes amount of assets on loan, utilization
rate, revenue earned, total spread attributed to intrinsic or reinvestment
spread, collateral levels, and borrower exposure.

. Provide a monthly report on investment characteristics of securities lending
collateral.

Provide a monthly report on securities lending activity and outstanding loans,
including amounts by borrower.

Provide regular reporting demonstrating evidence that loans made to its
affiliated entities were not economically disadvantageous to the TSP and that
loans were made at rates comparable to the rates for loans of similar
securities to non-affiliated entities and/or are in line with market rates for such
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loans.
k. Provide detailed bills covering all fees.

3. Quarterly Reports
Quarterly Reports shall be submitted and include information as follows:

a. Provide a report prepared by an independent third party assessing the
compliance of the Fund with the Contractor’s proxy voting policy/guidelines.

b. Provide a report of all derivatives exposures in the Fund.

c. If the firm is not publicly held, provide firm level quarterly financial statements
that are audited and are prepared on an accrual basis of accounting by an
independent certified public accountant licensed by the Contractor’s state of
incorporation to perform such services.

d. Within 60 days of any quarter end, provide quarterly securities lending and
investment Fund review, including performance relative to benchmark and
attribution. Also include information related to a discussion of the firm,
investment staff review, process review, and other information deemed
pertinent, including special topics, if any. At the option of the FRTIB, the
reviews may include a conference call to discuss the review, an in-person
visit of the Contractor to the Agency premises, or a submission only of the
review to the FRTIB via e-mail. An annual review made as part of an annual
due diligence visit to the Contractor by FRTIB staff may, at the option of the
FRTIB, be combined with a quarterly review as long as performance and
attribution reporting are clearly separated and identified.

4. Annual Reports
Annual Reports shall be submitted and include information as follows:

a. Provide the FRTIB with a statement of proxy voting policies and periodic
reports explaining any votes that are exceptions to stated policies. Provide
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updates as policies are revised.

Provide evidence of fidelity bond and errors and omissions professional
liability coverage.

Provide current Form ADV Parts 1 and 2.

Provide an annual report regarding the diversity of the Contractor’s workforce
in accordance with Pub. Law 111-31, Div. B, tit. |, sec. 105 to be provided to
the FRTIB no later than April 30 of each year, relating to the previous
calendar year.

Provide annual financial statements for the separate account that are audited
and reviewed by an independent third party certified public accountant
licensed by the Contractor’s state of incorporation to perform such services.

If the firm is not publicly held, provide annual firm level financial statements
that are audited and are prepared on an accrual basis of accounting by an
independent certified public accountant licensed by the Contractor’s state of
incorporation to perform such services.

Provide the FRTIB with an annual service organization controls report (SOC 1
Type 2).

. Provide a report on the investment manager’s use of women/minority owned

brokers.

Provide data on the firm’s management composition as it relates to
women/minorities.

Provide a summary of the firm’s diversity philosophy.

F.4. Deliverables Management

The Contractor shall provide the deliverables identified in Section F.3. per the schedules
specified herein. If a deliverable date falls on a weekend or holiday, the Contractor shall
submit the deliverable on the last business day prior to the due date. Deliverables shall
be submitted to the COR in an agreed upon format.

The deliverable schedules listed below shall be reviewed and updated every year to
reflect changes in policies and procedures and any applicable regulatory guidance.
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months respectively following the last calendar day of the reporting period.

Frequency SOW Paragraph Delivery Date/Time
Daily Reports F.3.1.a T+1; 3:00 pm EST
F.3.1.b 6:00 pm EST
F.3.1.c 6:00 pm EST
F.3.1.d T+1:6:00 am EST
F.3.1.e T+1:6:00 am EST
Monthly Reports F.3.2.a M+1
F.3.2.b M+1
F.3.2.c M+1
F.3.2.d M+10
F.3.2.e M+10
F.3.2.f M+10
F.3.2.9 M+10
F.3.2.h M+10
F.3.2.i M+10
F.3.2 M+10
F.3.2.k M+10
Quarterly F.3.3.a Q+60
F.3.3.b Q+10
F.3.3.c Q+60
F.3.3.d Q+60
Annual Reports F.3.4.a Y+90
F.3.4.b Y+90
F.3.4.c Y+90
F.3.4.d Y+90
F.3.4.e Y+90
F.3.4.f Y+90
F.3.4.9 Y+90
F.3.4.h Y+90
F.3.4i Y+90
F.3.4] Y+90
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Section G: Contract Administration

G.1. Contracting Officer (CO)

Responsibility for contracting activities rests solely with the FRTIB CO. The CO is
responsible for directing any changes in the terms, conditions, or amounts cited in the
contract. No conversation, recommendations, or direction, whether given directly by, or
implied by FRTIB personnel, that will affect the scope, schedule, or price of this
contract, shall be acted upon by the Contractor unless specifically approved by the
FRTIB’s CO. In the event that the Contractor implements changes to the contract at the
direction of any person other than the CO, the Contractor will not receive
reimbursement for work performed pursuant to those unauthorized changes.
Contractual interpretation and assistance may be obtained by contacting the CO.

G.1.1. Contracting Officer

Name: Matthew Hamilton (Contracting Officer)
Phone Number: 202-864-8738
Email Address: Matthew.Hamilton@frtib.gov

G.2. Contracting Officer's Representative (COR)

The CO shall designate in writing a COR who is responsible for administering the
performance of work under this contract by:

Monitoring the Contractor's progress

Assessing performance

Recommending to the CO changes in requirements

Interpreting the scope of work

Performing inspections and acceptances of data items required by this order,
Assisting the Contractor in the resolution of technical problems encountered
during the performance of the order.

P o0 CTw®

G.2.1. Contracting Officer Representative (COR)

Primary COR

Name: Benjamin Gong

Phone Number: 202-639-4429

Email Address: Benjamin.Gong@frtib.gov
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Alternate COR

Name: Stephen Deutsch

Phone Number: 202-864-7152

Email Address: Stephen.Deutsch@frtib.gov

Alternate COR

Name: Michael Jerue

Phone Number: 202-942-1467

Email Address: Michael.Jerue@frtib.gov

Alternate COR

Name: Anthony Whitten

Phone Number: 202-864-8668

Email Address: Anthony.Whitten@frtib.gov

G.3. Contract Option Periods

Award of an initial contract will not obligate the Agency to exercise any options. Prior to
exercising any option, the Agency will determine that (1) funds are available, (2) the
requirement covered by the options fulfills an existing need of the Agency, and (3)
exercising the option is the most advantageous method of fulfilling the Agency’s needs,
price and other factors considered. Failure to exercise an option will not obligate the
Agency to pay any charges to the contractor or any other party.

G.4. Interpretation or Modification

No verbal statement by any person, and no written statement by anyone other than the
CO, or his/her authorized representative acting within the scope of his/her authority,
shall be interpreted as modifying or otherwise affecting the terms of this contract. All
requests for interpretation or modification shall be made in writing to the CO or Contract
Specialist.

G.5. FRTIB Hours and Legal Holidays

Normal business hours for FRTIB personnel are 7:30 AM to 4:30 PM Eastern
Standard Time, Monday through Friday, excluding Federal holidays and official
Federal Government closures in the Metropolitan DC area. The following Federal
holidays are observed by the FRTIB:
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Holiday

Date

New Year's Day

January 1

Inauguration Day — National
Capital Region only

January 20, as observed

Martin Luther King’s Birthday

Third Monday in January

President’s Day

Third Monday in February

Memorial Day

Last Monday in May

Independence Day

July 4, as observed

Labor Day

First Monday in September

Columbus Day

Second Monday in October

Veteran’s Day

November 11, as observed

Thanksgiving Day

Fourth Thursday in November

Christmas Day December 25

In events such as a Government closing due to severe weather or security issues, the
Contractor is expected to complete and send deliverables on time. If the Contractor
believes there is a Government caused (potential or actual) delay in completing the
tasks and deliverables stated herein, the CO and COR are to be notified immediately in
writing (via email). All delays that the contractor believes are caused by the Government
shall be sufficiently documented so as to provide adequate proof of the cause of delay
(i.e. include names, dates, subjects).

Section H: Special Contract Requirements
H.1__RESERVED

H.2 RESERVED

H.3 _RESERVED

H.4 RESERVED

H.5 RESERVED

H.6 RECORDS MANAGEMENT OBLIGATIONS

“Federal record” as defined in 44 U.S.C. § 3301, includes all recorded information,
regardless of form or characteristics, made or received by a Federal agency under
Federal law or in connection with the transaction of public business and preserved or
appropriate for preservation by that agency or its legitimate successor as evidence of
the organization, functions, policies, decisions, procedures, operations, or other
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activities of the United States Government or because of the informational value of data
in them.

The term Federal record:
(1) includes Agency records.
(2) does not include personal materials.

(3) applies to records created, received, or maintained by Contractors pursuant
to their Agency contract.

(4) may include deliverables and documentation associated with deliverables.
C. Requirements

(1) Contractor shall comply with all applicable records management laws and
regulations, as well as National Archives and Records Administration (NARA)
records policies, including but not limited to the Federal Records Act (44 U.S.C.
chs. 21, 29, 31, 33), NARA regulations at 36 CFR Chapter Xl Subchapter B, and
those policies associated with the safeguarding of records covered by the
Privacy Act of 1974 (5 U.S.C. 552a). These policies include the preservation of
all records, regardless of form or characteristics, mode of transmission, or state
of completion.

(2) In accordance with 36 CFR 1222.32, all data created for Government use and
delivered to, or falling under the legal control of, the Government are Federal
records subject to the provisions of 44 U.S.C. chapters 21, 29, 31, and 33, the
Freedom of Information Act (FOIA) (5 U.S.C. 552), as amended, and the Privacy
Act of 1974 (5 U.S.C. 552a), as amended and must be managed and scheduled
for disposition only as permitted by statute or regulation.

(3) In accordance with 36 CFR 1222.32, Contractor shall maintain all records
created for Government use or created in the course of performing the contract
and/or delivered to, or under the legal control of the Government and must be
managed in accordance with Federal law. Electronic records and associated
metadata must be accompanied by sufficient technical documentation to permit
understanding and use of the records and data.

(4) FRTIB and its contractors are responsible for preventing the alienation or
unauthorized destruction of records, including all forms of mutilation. Records
may not be removed from the legal custody of FRTIB or destroyed except for in
accordance with the provisions of the agency records schedules and with the
written concurrence of the Head of the Contracting Activity. Willful and unlawful
destruction, damage or alienation of Federal records is subject to the fines and
penalties imposed by 18 U.S.C. 2701. In the event of any unlawful or accidental
removal, defacing, alteration, or destruction of records, Contractor must report to

31



TIB-2021-C-0001
Investment Management — TSP Funds

FRTIB. The agency must report promptly to NARA in accordance with 36 CFR
1230.

(5) The Contractor shall immediately notify the appropriate Contracting Officer
upon discovery of any inadvertent or unauthorized disclosures of information,
data, documentary materials, records or equipment. Disclosure of non-public
information is limited to authorized personnel with a need-to-know as described
in the contract vehicle. The Contractor shall ensure that the appropriate
personnel, administrative, technical, and physical safeguards are established to
ensure the security and confidentiality of this information, data, documentary
material, records and/or equipment is properly protected. The Contractor shall
not remove material from Government facilities or systems, or facilities or
systems operated or maintained on the Government’s behalf, without the express
written permission of the Head of the Contracting Activity. When information,
data, documentary material, records and/or equipment is no longer required, it
shall be returned to FRTIB control or the Contractor must hold it until otherwise
directed. Items returned to the Government shall be hand carried, mailed,
emailed, or securely electronically transmitted to the Contracting Officer or
address prescribed in the contract vehicle. Destruction of records is
EXPRESSLY PROHIBITED unless in accordance with Paragraph (4).

(6) The Contractor is required to obtain the Contracting Officer's approval prior to
engaging in any contractual relationship (sub-contractor) in support of this
contract requiring the disclosure of information, documentary material and/or
records generated under, or relating to, contracts. The Contractor (and any sub-
contractor) is required to abide by Government and FRTIB guidance for
protecting sensitive, proprietary information, classified, and controlled
unclassified information.

(7) The Contractor shall only use Government IT equipment for purposes
specifically tied to or authorized by the contract and in accordance with FRTIB

policy.

(8) The Contractor shall not create or maintain any records containing any non-
public Agency information that are not specifically tied to or authorized by the
contract.

(9) The Contractor shall not retain, use, sell, or disseminate copies of any
deliverable that contains information covered by the Privacy Act of 1974 or that
which is generally protected from public disclosure by an exemption to the
Freedom of Information Act.

(10) The FRTIB owns the rights to all data and records produced as part of this
contract. All deliverables under the contract are the property of the U.S.
Government for which FRTIB shall have unlimited rights to use, dispose of, or
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disclose such data contained therein as it determines to be in the public interest.
Any Contractor rights in the data or deliverables must be identified as required by
FAR 52.227-11 through FAR 52.227-20.

(11) Training. All Contractor employees assigned to this contract who create,
work with, or otherwise handle records are required to take FRTIB provided
records management training. The Contractor is responsible for confirming
training has been completed according to agency policies, including initial
training and any annual or refresher training.

[Note: To the extent an agency requires contractors to complete records
management training, the agency must provide the training to the contractor.]

D. Flowdown of requirements to subcontractors

(1) The Contractor shall incorporate the substance of this clause, its terms and
requirements including this paragraph, in all subcontracts under this contract
vehicle, and require written subcontractor acknowledgment of same.

(2) Violation by a subcontractor of any provision set forth in this clause will be
attributed to the Contractor.

(End Clause)

H.7 RESERVED
H.8 RESERVED
H.9 RESERVED

H.10 RESERVED

H.11 CONTRACTOR REQUIREMENTS, CONFIDENTIALITY AND NON-

DISCLOSURE

(a) Contractor personnel will have access to some privileged and confidential materials
of the FRTIB.

These printed and electronic documents are for internal use only, are not to be copied
or released without permission, and remain the sole property of the FRTIB. The
contractor will not have access to Pll or FRTIB information systems.

H.12 RESERVED
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H.13 CLASS ACTION SECURITIES LITIGATION PROOF OF CLAIMS PROCESSING

a) Contractor shall exercise reasonable diligence to actively identify and monitor all
domestic class action litigation relating to securities held by the Contractor on behalf of
the Thrift Savings Fund during the relevant class period.

(b) Subject to paragraph (e), Contractor will prepare and submit claims and supporting
documentation in respect of any and all domestic class action litigation to which the
Thrift Savings Fund has exposure held by the Contractor on behalf of the Thrift Savings
Fund.

(c) Contractor will respond to inquiries from claims administrators arising from the
Thrift Savings Fund’s participation in class action litigation and make changes to the
filings of claims forms as needed to address such inquiries. Where additional
information is required to prepare and submit claims, the Contractor will contact the
FRTIB as soon as reasonably practicable.

(d) Contractor will credit the Thrift Savings Fund upon receipt of claim proceeds from
the administrator as soon as reasonably practicable.

(e) Atleast 45 business days before the expiration of a statute of repose or any opt-out
deadline for any domestic class action to which FRTIB has exposure, Contractor shall
notify the FRTIB.

(f) The FRTIB shall notify the Contractor at least 14 calendar days before the claims
filing deadline if the FRTIB does not wish the Contractor to proceed with filing a claim.

(g) The Contractor shall make available to the FRTIB, and to any third party securities
litigation monitoring firm providing securities litigation monitoring services to the FRTIB,
the following:

(1) Upon request, a transaction feed containing all positions/holdings of all
market purchases and sales of securities held by the Contractor on behalf of the Thrift
Savings Fund. The file must be provided in a delimited editable format and contain, at a
minimum: transaction type and related codes, trade and settlement dates, price per
security, and quantity.

(2) A monthly report of each class action identified by the Contractor, which
includes (as applicable): the name of the action, the date a claim was submitted on the
Thrift Savings Fund’s behalf; the amount received; and the date monies were credited
to the Thrift Savings Fund.

(3) Upon request, written documentation of the Contractor’s procedures for
monitoring and identifying class action litigation relating to securities held by the
Contractor on behalf of the Thrift Savings Fund during the relevant class period.
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H.14 ADDITIONAL DISCLOSURES

(a) Upon request, the contractor will disclose to the FRTIB the amount of any gains,
revenue, or remuneration received by the contractor or any of its affiliates from
any source or party if the gains, revenue, or remuneration would not be received
but for the contractor providing services under this contract.

(b) Upon request, the contractor will provide the FRTIB with a detailed description of
its methodology for calculating securities lending income and will disclose all
amounts that are netted from securities lending income.

H.15 PLAN ASSETS

All custody accounts, deposit accounts, omnibus accounts, subaccounts, or any other
accounts used in the course of providing services under this contract are plan assets.

Section I: Contract Clauses

The Federal Retirement Thrift Investment Board is a federal independent agency
operating with non-appropriated funds. Selected statutory language contained in the
FAR applies to this procurement, and is incorporated below and throughout the
contract.

1. Clauses Incorporated by Reference
This contract incorporates one or more clauses by reference, with the same force and
effect as if they were given in full text. Upon request, the Procuring Contracting Officer

will make their full text available. Also, the full text of a clause may be accessed
electronically at these addresses:

https://acquisition.gov/far/index.html
https://acquisition.gov/asam/gsam.html

Clauses Incorporated By Reference

Clause Title Date
52.202.1 Definitions NOV 2013
52.203-3 Gratuities APR 1994
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52.204-21 Basic Safeguarding of Covered Contractor JUN 2016
Information Systems

52.204-7 System of Award Management OCT 2018

52.209-6 Protecting the Governments interest when OCT 2015
subcontracting with Contractors debarred,
suspended, or proposed for debarment

52.212-4 Contract Terms And Conditions—Commercial [SEPT 2013
ltems

52.233-3 Protest After Award AUG 1996

52.233-4 Applicable Law for Breach of Contract Claim OCT 2004

52.242-13 Bankruptcy JUL 1995

52.253-1 Computer Generated Forms JAN 1991

2. Clauses Incorporated by Full Text

FAR 52.203-13 Contractor Code of Business Ethics and Conduct (October 2015)

(a) Definitions. As used in this clause—

“Agent” means any individual, including a director, an officer, an employee, or an
independent Contractor, authorized to act on behalf of the organization.

“Full cooperation”—

(1) Means disclosure to the Government of the information sufficient for law
enforcement to identify the nature and extent of the offense and the individuals
responsible for the conduct. It includes providing timely and complete response
to Government auditors’ and investigators' request for documents and access to
employees with information;

(2) Does not foreclose any Contractor rights arising in law, the FAR, or the terms
of the contract. It does not require—

(i) A Contractor to waive its attorney-client privilege or the protections
afforded by the attorney work product doctrine; or

(i) Any officer, director, owner, or employee of the Contractor, including a
sole proprietor, to waive his or her attorney client privilege or Fifth
Amendment rights; and
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(3) Does not restrict a Contractor from—
(i) Conducting an internal investigation; or

(i) Defending a proceeding or dispute arising under the contract or related
to a potential or disclosed violation.

“Principal” means an officer, director, owner, partner, or a person having primary
management or supervisory responsibilities within a business entity (e.g., general
manager; plant manager; head of a division or business segment; and similar positions).

“Subcontract” means any contract entered into by a subcontractor to furnish supplies or
services for performance of a prime contract or a subcontract.

“Subcontractor” means any supplier, distributor, vendor, or firm that furnished supplies
or services to or for a prime contractor or another subcontractor.

“‘United States,” means the 50 States, the District of Columbia, and outlying areas.
(b) Code of business ethics and conduct.

(1) Within 30 days after contract award, unless the Contracting Officer
establishes a longer time period, the Contractor shall—

(i) Have a written code of business ethics and conduct;

(i) Make a copy of the code available to each employee engaged in
performance of the contract.

(2) The Contractor shall—
(i) Exercise due diligence to prevent and detect criminal conduct; and

(i) Otherwise promote an organizational culture that encourages ethical
conduct and a commitment to compliance with the law.

(3)(i) The Contractor shall timely disclose, in writing, to the agency Office of the
Inspector General (OIG), with a copy to the Contracting Officer, whenever, in
connection with the award, performance, or closeout of this contract or any
subcontract thereunder, the Contractor has credible evidence that a principal,
employee, agent, or subcontractor of the Contractor has committed—

(A) A violation of Federal criminal law involving fraud, conflict of
interest, bribery, or gratuity violations found in Title 18 of the United
States Code; or

(B) A violation of the civil False Claims Act (31 U.S.C. 3729-3733).

(i) The Government, to the extent permitted by law and regulation, will
safeguard and treat information obtained pursuant to the Contractor’'s
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disclosure as confidential where the information has been marked
“confidential” or “proprietary” by the company. To the extent permitted by
law and regulation, such information will not be released by the
Government to the public pursuant to a Freedom of Information Act
request, 5 U.S.C. Section 552, without prior notification to the Contractor.
The Government may transfer documents provided by the Contractor to
any department or agency within the Executive Branch if the information
relates to matters within the organization’s jurisdiction.

(iii) If the violation relates to an order against a Government-wide
acquisition contract, a multi-agency contract, a multiple-award schedule
contract such as the Federal Supply Schedule, or any other procurement
instrument intended for use by multiple agencies, the Contractor shall
notify the OIG of the ordering agency and the |G of the agency
responsible for the basic contract.

(c) Business ethics awareness and compliance program and internal control system.
This paragraph (c) does not apply if the Contractor has represented itself as a small
business concern pursuant to the award of this contract or if this contract is for the
acquisition of a commercial item as defined at FAR 2.101. The Contractor shall
establish the following within 90 days after contract award, unless the Contracting
Officer establishes a longer time period:

(1) An ongoing business ethics awareness and compliance program.

(i) This program shall include reasonable steps to communicate
periodically and in a practical manner the Contractor’s standards and
procedures and other aspects of the Contractor’s business ethics
awareness and compliance program and internal control system, by
conducting effective training programs and otherwise disseminating
information appropriate to an individual’'s respective roles and
responsibilities.

(ii) The training conducted under this program shall be provided to the
Contractor’s principals and employees, and as appropriate, the
Contractor’s agents and subcontractors.

(2) An internal control system.
(i) The Contractor’s internal control system shall—

(A) Establish standards and procedures to facilitate timely
discovery of improper conduct in connection with Government
contracts; and
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(B) Ensure corrective measures are promptly instituted and carried
out.

(i) At a minimum, the Contractor’s internal control system shall provide for
the following:

(A) Assignment of responsibility at a sufficiently high level and adequate
resources to ensure effectiveness of the business ethics awareness and
compliance program and internal control system.

(B) Reasonable efforts not to include an individual as a principal, whom
due diligence would have exposed as having engaged in conduct that is in
conflict with the Contractor’s code of business ethics and conduct.

(C) Periodic reviews of company business practices, procedures, policies,
and internal controls for compliance with the Contractor’s code of business
ethics and conduct and the special requirements of Government
contracting, including—

(1) Monitoring and auditing to detect criminal conduct;

(2) Periodic evaluation of the effectiveness of the business ethics
awareness and compliance program and internal control system,
especially if criminal conduct has been detected; and

(3) Periodic assessment of the risk of criminal conduct, with
appropriate steps to design, implement, or modify the business
ethics awareness and compliance program and the internal control
system as necessary to reduce the risk of criminal conduct
identified through this process.

(D) An internal reporting mechanism, such as a hotline, which allows for
anonymity or confidentiality, by which employees may report suspected
instances of improper conduct, and instructions that encourage employees
to make such reports.

(E) Disciplinary action for improper conduct or for failing to take
reasonable steps to prevent or detect improper conduct.

(F) Timely disclosure, in writing, to the agency OIG, with a copy to the
Contracting Officer, whenever, in connection with the award, performance,
or closeout of any Government contract performed by the Contractor or a
subcontractor thereunder, the Contractor has credible evidence that a
principal, employee, agent, or subcontractor of the Contractor has
committed a violation of Federal criminal law involving fraud, conflict of
interest, bribery, or gratuity violations found in Title 18 U.S.C. or a violation
of the civil False Claims Act (31 U.S.C. 3729-3733).
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(1) If a violation relates to more than one Government contract, the
Contractor may make the disclosure to the agency OIG and
Contracting Officer responsible for the largest dollar value contract
impacted by the violation.

(2) If the violation relates to an order against a Government wide
acquisition contract, a multi-agency contract, a multiple-award
schedule contract such as the Federal Supply Schedule, or any
other procurement instrument intended for use by multiple
agencies, the contractor shall notify the OIG of the ordering agency
and the IG of the agency responsible for the basic contract, and the
respective agencies’ contracting officers.

(3) The disclosure requirement for an individual contract continues
until at least 3 years after final payment on the contract.

(4) The Government will safeguard such disclosures in accordance
with paragraph (b)(3)(ii) of this clause.

(G) Full cooperation with any Government agencies responsible for audits,
investigations, or corrective actions.

(d) Subcontracts.

(1) The Contractor shall include the substance of this clause, including this
paragraph (d), in subcontracts that have a value in excess of $5.5 million and a
performance period of more than 120 days.

(2) In altering this clause to identify the appropriate parties, all disclosures of
violation of the civil False Claims Act or of Federal criminal law shall be directed
to the agency Office of the Inspector General, with a copy to the Contracting
Officer.

(End Clause)

52.204-25 PROHIBITION ON CONTRACTING FOR CERTAIN TELECOMMUNICATIONS AND VIDEO
SURVEILLANCE SERVICES OR EQUIPMENT (AUG 2020)

(a) Definitions. As used in this clause—
Backhaul means intermediate links between the core network, or backbone
network, and the small subnetworks at the edge of the network (e.g., connecting cell

phones/towers to the core telephone network). Backhaul can be wireless (e.g.,
microwave) or wired (e.g., fiber optic, coaxial cable, Ethernet).
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Covered foreign country means The People’s Republic of China.
Covered telecommunications equipment or services means—

(1) Telecommunications equipment produced by Huawei Technologies
Company or ZTE Corporation (or any subsidiary or affiliate of such entities);

(2) For the purpose of public safety, security of Government facilities, physical
security surveillance of critical infrastructure, and other national security purposes, video
surveillance and telecommunications equipment produced by Hytera Communications
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology
Company (or any subsidiary or affiliate of such entities);

(3) Telecommunications or video surveillance services provided by such
entities or using such equipment; or

(4) Telecommunications or video surveillance equipment or services produced
or provided by an entity that the Secretary of Defense, in consultation with the Director
of National Intelligence or the Director of the Federal Bureau of Investigation,
reasonably believes to be an entity owned or controlled by, or otherwise connected to,
the government of a covered foreign country.

Critical technology means—

(1) Defense articles or defense services included on the United States
Munitions List set forth in the International Traffic in Arms Regulations under subchapter
M of chapter | of title 22, Code of Federal Regulations;

(2) Items included on the Commerce Control List set forth in Supplement No. 1
to part 774 of the Export Administration Regulations under subchapter C of chapter VII
of title 15, Code of Federal Regulations, and controlled-

(i) Pursuant to multilateral regimes, including for reasons relating to national
security, chemical and biological weapons proliferation, nuclear nonproliferation, or
missile technology; or

(ii) For reasons relating to regional stability or surreptitious listening;

(3) Specially designed and prepared nuclear equipment, parts and
components, materials, software, and technology covered by part 810 of title 10, Code
of Federal Regulations (relating to assistance to foreign atomic energy activities);

(4) Nuclear facilities, equipment, and material covered by part 110 of title 10,
Code of Federal Regulations (relating to export and import of nuclear equipment and
material);
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(5) Select agents and toxins covered by part 331 of title 7, Code of Federal
Regulations, part 121 of title 9 of such Code, or part 73 of title 42 of such Code; or

(6) Emerging and foundational technologies controlled pursuant to section
1758 of the Export Control Reform Act of 2018 (50 U.S.C. 4817).

Interconnection arrangements means arrangements governing the physical
connection of two or more networks to allow the use of another's network to hand off
traffic where it is ultimately delivered (e.g., connection of a customer of telephone
provider A to a customer of telephone company B) or sharing data and other information
resources.

Reasonable inquiry means an inquiry designed to uncover any information in the
entity's possession about the identity of the producer or provider of covered
telecommunications equipment or services used by the entity that excludes the need to
include an internal or third-party audit.

Roaming means cellular communications services (e.g., voice, video, data)
received from a visited network when unable to connect to the facilities of the home
network either because signal coverage is too weak or because traffic is too high.

Substantial or essential component means any component necessary for the
proper function or performance of a piece of equipment, system, or service.

(b) Prohibition.

(1) Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act for
Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or
after August 13, 2019, from procuring or obtaining, or extending or renewing a contract
to procure or obtain, any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential component of
any system, or as critical technology as part of any system. The Contractor is prohibited
from providing to the Government any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential component of
any system, or as critical technology as part of any system, unless an exception at
paragraph (c) of this clause applies or the covered telecommunication equipment or
services are covered by a waiver described in FAR 4.2104.

(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization
Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on
or after August 13, 2020, from entering into a contract, or extending or renewing a
contract, with an entity that uses any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential component of
any system, or as critical technology as part of any system, unless an exception at
paragraph (c) of this clause applies or the covered telecommunication equipment or
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services are covered by a waiver described in FAR 4.2104. This prohibition applies to
the use of covered telecommunications equipment or services, regardless of whether
that use is in performance of work under a Federal contract.

(c) Exceptions. This clause does not prohibit contractors from providing—

(1) A service that connects to the facilities of a third-party, such as backhaul,
roaming, or interconnection arrangements; or

(2) Telecommunications equipment that cannot route or redirect user data
traffic or permit visibility into any user data or packets that such equipment transmits or
otherwise handles.

(d) Reporting requirement.

(1) In the event the Contractor identifies covered telecommunications equipment or
services used as a substantial or essential component of any system, or as critical
technology as part of any system, during contract performance, or the Contractor is
notified of such by a subcontractor at any tier or by any other source, the Contractor
shall report the information in paragraph (d)(2) of this clause to the Contracting Officer,
unless elsewhere in this contract are established procedures for reporting the
information; in the case of the Department of Defense, the Contractor shall report to the
website at https://dibnet.dod.mil. For indefinite delivery contracts, the Contractor shall
report to the Contracting Officer for the indefinite delivery contract and the Contracting
Officer(s) for any affected order or, in the case of the Department of Defense, identify
both the indefinite delivery contract and any affected orders in the report provided
at https://dibnet.dod.mil.

(2) The Contractor shall report the following information pursuant to paragraph
(d)(1) of this clause

(i) Within one business day from the date of such identification or
notification: the contract number; the order number(s), if applicable; supplier name;
supplier unique entity identifier (if known); supplier Commercial and Government Entity
(CAGE) code (if known); brand; model number (original equipment manufacturer
number, manufacturer part number, or wholesaler number); item description; and any
readily available information about mitigation actions undertaken or recommended.

(if) Within 10 business days of submitting the information in paragraph
(d)(2)(i) of this clause: any further available information about mitigation actions
undertaken or recommended. In addition, the Contractor shall describe the efforts it
undertook to prevent use or submission of covered telecommunications equipment or
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services, and any additional efforts that will be incorporated to prevent future use or
submission of covered telecommunications equipment or services.

(e) Subcontracts. The Contractor shall insert the substance of this clause,
including this paragraph (e) and excluding paragraph (b)(2), in all subcontracts and

other contractual instruments, including subcontracts for the acquisition of commercial
items.

(End of clause)

FAR 52.212-5 Contract Terms and Conditions Required to Implement Statutes
or Executive Orders — Commercial Items (Oct 2020) [FAR CLAUSE CONTENTS
MODIFIED TO REMOVE ALL FAR CLAUSES NOT CHECKED AS APPROPRIATE]

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR)
clauses, which are incorporated in this contract by reference, to implement provisions of
law or Executive orders applicable to acquisitions of commercial items:

(1) 52.203-19, Prohibition on Requiring Certain Internal Confidentiality
Agreements or Statements (JAN 2017) (section 743 of Division E, Title VII, of the
Consolidated and Further Continuing Appropriations Act, 2015 (Pub. L. 113-235)
and its successor provisions in subsequent appropriations acts (and as extended
in continuing resolutions)).

(2) 52.204-23, Prohibition on Contracting for Hardware, Software, and Services
Developed or Provided by Kaspersky Lab and Other Covered Entities (JUL
2018) (Section 1634 of Pub. L. 115-91).

(3) 52.204-25, Prohibition on Contracting for Certain Telecommunications and
Video Surveillance Services or Equipment. (AuG 2020) (Section 889(a)(1)(A) of
Pub. L. 115-232).

(4) 52.209-10, Prohibition on Contracting with Inverted Domestic
Corporations (Nov 2015).

(5) 52.233-3, Protest After Award (AuG 1996) (31 U.S.C. 3553).

(6) 52.233-4, Applicable Law for Breach of Contract Claim (OcT
2004) (Public Laws 108-77 and 108-78 ( 19 U.S.C. 3805 note)).

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the
Contracting Officer has indicated as being incorporated in this contract by reference to
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implement provisions of law or Executive orders applicable to acquisitions of
commercial items:

X (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (JUNE
2020), with Alternate | (OcT 1995) (41 U.S.C. 4704 and 10 U.S.C. 2402).

X (8) 52.209-6, Protecting the Government’s Interest When Subcontracting with
Contractors Debarred, Suspended, or Proposed for Debarment. (JUN
2020) (31 U.S.C. 6101 note).

X (9) 52.209-9, Updates of Publicly Available Information Regarding
Responsibility Matters (OcT2018) (41 U.S.C. 2313).

X (29) 52.222-21, Prohibition of Segregated Facilities (APR 2015).
X (30) (i) 52.222-26, Equal Opportunity (SEP 2016) (E.O.11246).

X (31) (i) 52.222-35, Equal Opportunity for Veterans (JuN 2020) (38 U.S.C. 4212).

X (32) (i) 52.222-36, Equal Opportunity for Workers with Disabilities (JUN
2020) (29 U.S.C. 793).

X (33) 52.222-37, Employment Reports on Veterans (JUN 2020)
(38 U.S.C. 4212).

X (34) 52.222-40, Notification of Employee Rights Under the National Labor
Relations Act (DEc 2010) (E.O. 13496).

X (44) 52.223-18, Encouraging Contractor Policies to Ban Text Messaging While
Driving (JuN 2020) (E.O. 13513).

X (48) 52.225-1, Buy American-Supplies (May 2014) (41 U.S.C. chapter 83).

X (51) 52.225-13, Restrictions on Certain Foreign Purchases (JUN 2008) (E.O.’s,
proclamations, and statutes administered by the Office of Foreign Assets Control
of the Department of the Treasury).

X (61) 52.239-1, Privacy or Security Safeguards (AuG 1996) (5 U.S.C. 552a).

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable
to commercial services, that the Contracting Officer has indicated as being incorporated
in this contract by reference to implement provisions of law or Executive orders
applicable to acquisitions of commercial items:
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X (6) 52.222-53, Exemption from Application of the Service Contract Labor
Standards to Contracts for Certain Services-Requirements (MAY
2014) (41 U.S.C. chapter 67).

(d) Comptroller General Examination of Record. The Contractor shall comply with the
provisions of this paragraph (d) if this contract was awarded using other than sealed bid,
is in excess of the simplified acquisition threshold, as defined in FAR 2.101, on the date
of award of this contract, and does not contain the clause at 52.215-2, Audit and
Records-Negotiation.

(1) The Comptroller General of the United States, or an authorized representative
of the Comptroller General, shall have access to and right to examine any of the
Contractor’s directly pertinent records involving transactions related to this
contract.

(2) The Contractor shall make available at its offices at all reasonable times the
records, materials, and other evidence for examination, audit, or reproduction,
until 3 years after final payment under this contract or for any shorter period
specified in FAR subpart 4.7, Contractor Records Retention, of the other clauses
of this contract. If this contract is completely or partially terminated, the records
relating to the work terminated shall be made available for 3 years after any
resulting final termination settlement. Records relating to appeals under the
disputes clause or to litigation or the settlement of claims arising under or relating
to this contract shall be made available until such appeals, litigation, or claims
are finally resolved.

(3) As used in this clause, records include books, documents, accounting
procedures and practices, and other data, regardless of type and regardless of
form. This does not require the Contractor to create or maintain any record that
the Contractor does not maintain in the ordinary course of business or pursuant
to a provision of law.

(1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c),
and (d) of this clause, the Contractor is not required to flow down any FAR
clause, other than those in this paragraph (e)(1) in a subcontract for commercial
items. Unless otherwise indicated below, the extent of the flow down shall be as
required by the clause-

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (JUN
2020) (41 U.S.C. 3509).

(ii) 52.203-19, Prohibition on Requiring Certain Internal Confidentiality
Agreements or Statements (Jan 2017) (section 743 of Division E, Title VII, of
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the Consolidated and Further Continuing Appropriations Act, 2015 (Pub. L.
113-235) and its successor provisions in subsequent appropriations acts (and
as extended in continuing resolutions)).

(iii) 52.204-23, Prohibition on Contracting for Hardware, Software, and
Services Developed or Provided by Kaspersky Lab and Other Covered
Entities (JuL 2018) (Section 1634 of Pub. L. 115-91).

(iv) 52.204-25, Prohibition on Contracting for Certain Telecommunications
and Video Surveillance Services or Equipment. (AuG 2020) (Section
889(a)(1)(A) of Pub. L. 115-232).

(v) 52.219-8, Utilization of Small Business Concerns (OCT

2018) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts that offer further
subcontracting opportunities. If the subcontract (except subcontracts to small
business concerns) exceeds the applicable threshold specified in

FAR 19.702(a) on the date of subcontract award, the subcontractor must
include 52.219-8 in lower tier subcontracts that offer subcontracting
opportunities.

(vi) 52.222-21, Prohibition of Segregated Facilities (APR 2015).
(vii) 52.222-26, Equal Opportunity (SEP 2015) (E.O.11246).

(viii) 52.222-35, Equal Opportunity for Veterans (JUN 2020) (38 U.S.C. 4212).

(ix) 52.222-36, Equal Opportunity for Workers with Disabilities (JUN
2020) (29 U.S.C. 793).

(x) 52.222-37, Employment Reports on Veterans (JUN
2020) (38 U.S.C. 4212).

(xi) 52.222-40, Notification of Employee Rights Under the National Labor
Relations Act (Dec 2010) (E.O. 13496). Flow down required in accordance
with paragraph (f) of FAR clause 52.222-40.

(xii) 52.222-41, Service Contract Labor Standards (Aug2018)
(41 U.S.C. chapter 67).

(xiii) (A) 52.222-50, Combating Trafficking in Persons (OCT
2020) (22 U.S.C. chapter 78 and E.O 13627).

(B) Alternate | (Mar2015) of 52.222-50 (22 U.S.C chapter 78 and E.O.
13627).
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(xiv) 52.222-51, Exemption from Application of the Service Contract Labor
Standards to Contracts for Maintenance, Calibration, or Repair of Certain
Equipment-Requirements (May2014) (41 U.S.C. chapter 67).

(xv) 52.222-53, Exemption from Application of the Service Contract Labor
Standards to Contracts for Certain Services-
Requirements (MAY2014) (41 U.S.C. chapter 67).

(xvi) 52.222-54, Employment Eligibility Verification (OcT 2015) (E.O. 12989).
(xvii) 52.222-55, Minimum Wages Under Executive Order 13658 (DeEc 2015).

(xviii) 52.222-62, Paid Sick Leave Under Executive Order 13706 (JAN
2017) (E.O. 13706).

(xix) (A) 52.224-3, Privacy Training (Jan 2017) (5 U.S.C. 552a).

(B) Alternate | (JAN 2017) of 52.224-3.

(xx) 52.225-26, Contractors Performing Private Security Functions Outside the
United States (OcT 2016) (Section 862, as amended, of the National Defense
Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 Note).

(xxi) 52.226-6, Promoting Excess Food Donation to Nonprofit
Organizations (JUN 2020) (42 U.S.C. 1792). Flow down required in accordance
with paragraph (e) of FAR clause 52.226-6.

(xxii) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial
Vessels (FEB 2006) (46 U.S.C. Appx. 1241(b) and 10 U.S.C. 2631). Flow down
required in accordance with paragraph (d) of FAR clause 52.247-64.

(2) While not required, the Contractor may include in its subcontracts for
commercial items a minimal number of additional clauses necessary to satisfy its
contractual obligations.

(End of clause)

FAR 52.217-8 Option to Extend Services (Nov 1999)

The Government may require continued performance of any services within the
limits and at the rates specified in the contract. These rates may be adjusted only
as a result of revisions to prevailing labor rates provided by the Secretary of
Labor. The option provision may be exercised more than once, but the total
extension of performance hereunder shall not exceed 6 months. The Contracting
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Officer may exercise the option by written notice to the Contractor within sixty
(60) days prior to contract expiration.

FAR 52.217-9 Option to Extend the Term of the Contract (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the
Contractor within 30 calendar days prior to contract expiration; provided that
the Government gives the Contractor a preliminary written notice of its intent
to extend at least 60 calendar days before the contract expires. The
preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be
considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under
this clause, shall not exceed 126 months.

FAR 52.233-1 Disputes (May 2014)

(a) This contract is subject to 41 U.S.C. chapter 71, Contract Disputes.

(b) Except as provided in 41 U.S.C. chapter 71, all disputes arising under or relating to
this contract shall be resolved under this clause.

(c) “Claim,” as used in this clause, means a written demand or written assertion by one
of the contracting parties seeking, as a matter of right, the payment of money in a sum
certain, the adjustment or interpretation of contract terms, or other relief arising under or
relating to this contract. However, a written demand or written assertion by the
Contractor seeking the payment of money exceeding $100,000 is not a claim under 41
U.S.C. chapter 71 until certified. A voucher, invoice, or other routine request for
payment that is not in dispute when submitted is not a claim under 41 U.S.C. chapter
71. The submission may be converted to a claim under 41 U.S.C. chapter 71, by
complying with the submission and certification requirements of this clause, if it is
disputed either as to liability or amount or is not acted upon in a reasonable time.

(d)

(1) A claim by the Contractor shall be made in writing and, unless otherwise
stated in this contract, submitted within 6 years after accrual of the claim to the
Contracting Officer for a written decision. A claim by the Government against the
Contractor shall be subject to a written decision by the Contracting Officer.

(2)
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(i) The contractor shall provide the certification specified in paragraph
(d)(2)(iii) of this clause when submitting any claim exceeding $100,000.

(ii) The certification requirement does not apply to issues in controversy
that have not been submitted as all or part of a claim.

(iii) The certification shall state as follows: “I certify that the claim is made
in good faith; that the supporting data are accurate and complete to the
best of my knowledge and belief; that the amount requested accurately
reflects the contract adjustment for which the Contractor believes the
Government is liable; and that | am authorized to certify the claim on
behalf of the Contractor.”

(3) The certification may be executed by any person authorized to bind the
Contractor with respect to the claim.

(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested
in writing by the Contractor, render a decision within 60 days of the request. For

Contractor-certified claims over $100,000, the Contracting Officer must, within 60 days,
decide the claim or notify the Contractor of the date by which the decision will be made.

(f) The Contracting Officer’s decision shall be final unless the Contractor appeals or files
a suit as provided in 41 U.S.C. chapter 71.

(g) If the claim by the Contractor is submitted to the Contracting Officer or a claim by the
Government is presented to the Contractor, the parties, by mutual consent, may agree
to use alternative dispute resolution (ADR). If the Contractor refuses an offer for ADR,
the Contractor shall inform the Contracting Officer, in writing, of the Contractor’s specific
reasons for rejecting the offer.

(h) The Government shall pay interest on the amount found due and unpaid from

(1) the date that the Contracting Officer receives the claim (certified, if required);
or

(2) the date that payment otherwise would be due, if that date is later, until the
date of payment.

With regard to claims having defective certifications, as defined in FAR 33.201, interest
shall be paid from the date that the Contracting Officer initially receives the claim.
Simple interest on claims shall be paid at the rate, fixed by the Secretary of the
Treasury as provided in the Act, which is applicable to the period during which the
Contracting Officer receives the claim and then at the rate applicable for each 6-month
period as fixed by the Treasury Secretary during the pendency of the claim.
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(i) The Contractor shall proceed diligently with performance of this contract, pending
final resolution of any request for relief, claim, appeal, or action arising under the
contract, and comply with any decision of the Contracting Officer.

(End of Clause)

Alternate | (Dec 1991). As prescribed in 33.215, substitute the following paragraph (i) for
the paragraph (i) of the basic clause:

(i) The Contractor shall proceed diligently with performance of this contract, pending
final resolution of any request for relief, claim, appeal, or action arising under or relating
to the contract, and comply with any decision of the Contracting Officer.

Section J: List of Attachments

Attachment | Title

Number

001 Allocation of Fiduciary Duty Form

002 Non-Disclosure Agreement (Contractor)

003 Investment Management Services Agreement (IMSA -
inclusive of Appendices, Exhibits, Schedules, Annex’s, and
attachments therein)

004 FRTIB Incident Response Policy

005 FRTIB Error Remediation Procedures
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